



Audio Visual Infrastructure Upgrade

SCOPE OVERVIEW

The City of Harrisburg is looking to contract with one audio/visual provider to supply and install modern technology in Council Chambers. This will improve the experience for city residents, council members, and staff in attendance, as well as all watching from home.

Site Address: 10 North 2nd Street, Harrisburg, PA 17101

SOLICITATION RULES

1. Submissions must be submitted by the date listed below.
2. Contact Matt Maisel at mmaisel@harrisburgpa.gov to schedule a site visit. A site visit is required.
3. All proposed hardware and related services must be offered as part of the providers government cooperative contract.
4. Please list provider's cooperative contract number and contact details on the quote/proposal cover page.

DEADLINE

Submissions must be received by January 26th EOD to mmaisel@harrisburgpa.gov

COOP CONTRACTS ONLY

This opportunity is open to suppliers/providers who opt in to any government cooperative contract program.



COUNCIL CHAMBERS

2023 Audio/Visual Updates

Project Overview

In 2023, Harrisburg City Council Chambers will need to undergo updates to its audio/visual infrastructure. The City of Harrisburg is looking for a company to supply modern technology and install needed upgrades which will improve the experience for city residents and councilmembers in attendance, and those watching from home.

Below is a rough, and broad, list of material needed. All items are up for discussion.

Audio

10 Gooseneck microphones

Ceiling speakers

2 speakers to replace either side of council dais

1 amplifier

Control panel to control individual microphones

Video

1 80+” 4K television monitor (to replace projector screen)

2 80+” 4K television monitor (for behind council members)

3 wall mounts (for each monitor)

4 cameras to replace current 720p fleet

Each monitor connected via ethernet

Rack computer with new laptops and tricaster with 4-8 camera switching capabilities

Wiring

Ability to provide own electrical work or work with city facilities units to make sure all wiring and cables are hidden. Avoiding all tripping/ADA hazards.

Timeline

Looking to complete all installation when City Council goes on hiatus for summer between July 5 – August 22